BID DATE & TIME:

MANDATORY PRE-BID:

OWNER:

CONTRACT NOS.:

PROJECT NAME:

PROJECT DESCRIPTION:

ESTIMATED AWARD DATE:

ESTIMATED START DATE:

CONTRACT DURATION:

PLANS & SPECIFICATIONS:

—

5173 Campbells Run Road
Pittsburgh, PA 15205

P: 412-494-0510
F: 412-494-0426

Wednesday, August 13, 2025 - 2:00 P.M.

Thursday, July 31, 2025 - 10:00 A.M.
Oakmont Water Treatment Plant
1201 Allegheny Avenue

Oakmont, PA 15139

Oakmont Water Authority

2025-03 - General/Mechanical Construction (GC)
2025-04 - Electrical Construction (EC)

Sodium Hypochlorite Building Addition

Provide temporary services and facilities, including but
not limited, to erosion controls and traffic controls,
temporary chlorine facilities, and other temporary
facilities as required for the construction of this
Contract.

Monday, August 18, 2025
Thursday, September 18, 2025
Substantial Completion - 365 Days

Final Completion - 455 Days

$250.00 -- Non-Refundable



PROJECT ENGINEERS: K. Creagh, P.E. (GC)
M. Brado, P.E. (EC)
N. Rosko, E.L.T. (GC)



