

Reference Number	Description	Type	UOM	Quantity	J.S. Bova Excavating, LLC	Protocol	W.A. Petrakis Contracting, LLC.	j5 construction	M. O'HERRON COMPANY	D&M Contracting, Inc.
Total Extended					\$202,087.00	\$167,175.00	\$265,655.00	\$268,300.00	\$215,128.09	\$239,000.00
PVC Pipe w/ Tracer Wire					\$114,950.00	\$81,225.00	\$160,550.00	\$163,400.00	\$108,537.50	\$107,350.00
A	8" PVC Pipe	Base	LF	950	\$121.00	\$85.50	\$169.00	\$172.00	\$114.25	\$113.00
Gate Valves					\$2,750.00	\$8,200.00	\$2,600.00	\$2,000.00	\$4,599.10	\$4,320.00
B	8" Gate Valve w/ Box and Cover	Base	EA	1	\$2,750.00	\$8,200.00	\$2,600.00	\$2,000.00	\$4,599.10	\$4,320.00
Fire Hydrant Assembly					\$8,550.00	\$10,000.00	\$8,760.00	\$7,000.00	\$11,495.55	\$9,325.00
C	Fire Hydrant Assembly	Base	EA	1	\$8,550.00	\$10,000.00	\$8,760.00	\$7,000.00	\$11,495.55	\$9,325.00
D.I.M.J. Fittings					\$3,000.00	\$2,000.00	\$1,240.00	\$1,000.00	\$819.58	\$3,680.00
D	8" DIMJ 45° Bend	Base	EA	2	\$1,500.00	\$1,000.00	\$620.00	\$500.00	\$409.79	\$1,840.00
Service Connections					\$9,000.00	\$12,000.00	\$19,350.00	\$30,000.00	\$15,039.36	\$10,500.00
E	3/4" Tap, Corp. Stop, Curb Stop, Curb Box	Base	EA	6	\$1,500.00	\$2,000.00	\$3,225.00	\$5,000.00	\$2,506.56	\$1,750.00
Polyethylene Pipe w/ Tracer Wire					\$6,750.00	\$3,000.00	\$4,350.00	\$1,500.00	\$187.50	\$6,000.00
F	3/4" Polyethylene Pipe	Base	LF	150	\$45.00	\$20.00	\$29.00	\$10.00	\$1.25	\$40.00
Concrete Thrust Restraints					\$940.00	\$2,000.00	\$600.00	\$2,000.00	\$1,100.00	\$400.00
G	Concrete Thrust Restraint	Base	EA	4	\$235.00	\$500.00	\$150.00	\$500.00	\$275.00	\$100.00
Select Stone Backfill					\$30,555.00	\$24,250.00	\$18,430.00	\$26,675.00	\$22,407.00	\$30,555.00
J	Select Stone Backfill	Base	CY	485	\$63.00	\$50.00	\$38.00	\$55.00	\$46.20	\$63.00
Asphalt Driveway Restoration					\$4,050.00	\$1,500.00	\$3,500.00	\$1,450.00	\$3,162.50	\$3,125.00
K	Asphalt Driveway Restoration	Base	SY	25	\$162.00	\$60.00	\$140.00	\$58.00	\$126.50	\$125.00
Gravel Driveway Restoration					\$320.00	\$500.00	\$300.00	\$400.00	\$3,740.00	\$320.00
L	Gravel Driveway Restoration	Base	SY	20	\$16.00	\$25.00	\$15.00	\$20.00	\$187.00	\$16.00
Bituminous Road Restoration					\$5,250.00	\$10,500.00	\$27,125.00	\$7,875.00	\$20,790.00	\$23,625.00
M	Bituminous Road Restoration	Base	SY	175	\$30.00	\$60.00	\$155.00	\$45.00	\$118.80	\$135.00
Traffic Control System					\$2,000.00	\$4,000.00	\$350.00	\$15,000.00	\$5,500.00	\$20,000.00
N	Traffic Control System	Base	Lump Sum	1	\$2,000.00	\$4,000.00	\$350.00	\$15,000.00	\$5,500.00	\$20,000.00
E and S Controls					\$972.00	\$3,000.00	\$500.00	\$5,000.00	\$2,750.00	\$3,300.00
O	E & S Controls	Base	Lump Sum	1	\$972.00	\$3,000.00	\$500.00	\$5,000.00	\$2,750.00	\$3,300.00
Mobilization/Demobilization/Insurance/Bonds					\$13,000.00	\$5,000.00	\$18,000.00	\$5,000.00	\$15,000.00	\$16,500.00
P	Mobilization/Demobilization/Insurance/Bonds	Base	Lump Sum	1	\$13,000.00	\$5,000.00	\$18,000.00	\$5,000.00	\$15,000.00	\$16,500.00