

						Folino Construction, Inc		Carl P Fekula Inc		Angle Construction Corp		JET JACK		M. O'Herron Company		ORGAN EXCAVATING LLC		Protocol LLC		. Petrakis Contracting, Inc		
						Total Cost		Total Cost		Total Cost		Total Cost		Total Cost		Total Cost		Total Cost		Total Cost		
						\$ 163,480.0		\$ 131,490.0		\$ 167,060.0		\$ 106,500.0		\$ 119,942.0		\$ 117,824.0		\$ 184,890.0		\$ 160,146.0		
						0		0		0		0		0		0		0		0		
						\$ 0		\$ 0		\$ 0		\$ 0		\$ 0		\$ 0		\$ 0		\$ 0		
#	Locked	Items	Selected	Lowest	Unit of Measure	Quantity	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost	Unit Price	Total Cost
1		Base Bid Pricing (16)																				
#1-1	FALSE	Waterline	\$ 0	\$ 44,080.0	LF	232	\$ 190	\$ 44,080.0	\$ 275	\$ 63,800.0	\$ 260	\$ 60,320.0	\$ 200	\$ 46,400.0	\$ 193	\$ 44,776.0	\$ 218	\$ 50,576.0	\$ 456	\$ 105,792.0	\$ 338	\$ 78,416.0
#1-2	FALSE	Fittings (in:	\$ 0	\$ 1,800.0	EA	3	\$ 1,980.0	\$ 5,940.0	\$ 1,000.0	\$ 3,000.0	\$ 1,300.0	\$ 3,900.0	\$ 600	\$ 1,800.0	\$ 765	\$ 2,295.0	\$ 922	\$ 2,766.0	\$ 1,314.0	\$ 3,942.0	\$ 1,030.0	\$ 3,090.0
#1-3	FALSE	Fittings (in:	\$ 0	\$ 2,400.0	EA	4	\$ 2,000.0	\$ 8,000.0	\$ 1,250.0	\$ 5,000.0	\$ 1,300.0	\$ 5,200.0	\$ 600	\$ 2,400.0	\$ 800	\$ 3,200.0	\$ 1,040.0	\$ 4,160.0	\$ 1,414.0	\$ 5,656.0	\$ 1,140.0	\$ 4,560.0
#1-4	FALSE	Fittings (in:	\$ 0	\$ 920	EA	2	\$ 720	\$ 1,440.0	\$ 1,500.0	\$ 3,000.0	\$ 950	\$ 1,900.0	\$ 500	\$ 1,000.0	\$ 480	\$ 960	\$ 460	\$ 920	\$ 1,728.0	\$ 3,456.0	\$ 620	\$ 1,240.0
#1-5	FALSE	Fittings (in:	\$ 0	\$ 1,000.0	EA	2	\$ 2,100.0	\$ 4,200.0	\$ 1,200.0	\$ 2,400.0	\$ 1,200.0	\$ 2,400.0	\$ 500	\$ 1,000.0	\$ 1,068.0	\$ 2,136.0	\$ 1,140.0	\$ 2,280.0	\$ 1,163.0	\$ 2,326.0	\$ 1,210.0	\$ 2,420.0
#1-6	FALSE	Limestone	\$ 0	\$ 130	CY	130	\$ 80	\$ 10,400.0	\$ 60	\$ 7,800.0	\$ 40	\$ 5,200.0	\$ 35	\$ 4,550.0	\$ 1	\$ 130	\$ 48	\$ 6,240.0	\$ 75	\$ 9,750.0	\$ 50	\$ 6,500.0
#1-7	FALSE	Valves (ins:	\$ 0	\$ 9,500.0	EA	2	\$ 5,900.0	\$ 11,800.0	\$ 4,750.0	\$ 9,500.0	\$ 5,200.0	\$ 10,400.0	\$ 5,000.0	\$ 10,000.0	\$ 11,900.0	\$ 23,800.0	\$ 5,166.0	\$ 10,332.0	\$ 8,359.0	\$ 16,718.0	\$ 4,805.0	\$ 9,610.0
#1-8	FALSE	3/4" Servic	\$ 0	\$ 4,180.0	EA	2	\$ 4,000.0	\$ 8,000.0	\$ 3,250.0	\$ 6,500.0	\$ 6,600.0	\$ 13,200.0	\$ 2,500.0	\$ 5,000.0	\$ 2,090.0	\$ 4,180.0	\$ 4,125.0	\$ 8,250.0	\$ 2,500.0	\$ 5,000.0	\$ 2,580.0	\$ 5,160.0
#1-9	FALSE	3/4" Type I	\$ 0	\$ 270	LF	30	\$ 87	\$ 2,610.0	\$ 40	\$ 1,200.0	\$ 9	\$ 270	\$ 70	\$ 2,100.0	\$ 74	\$ 2,220.0	\$ 20	\$ 600	\$ 30	\$ 900	\$ 18	\$ 540
#1-10	FALSE	Test Statio	\$ 0	\$ 170	EA	2	\$ 1,180.0	\$ 2,360.0	\$ 150	\$ 300	\$ 135	\$ 270	\$ 750	\$ 1,500.0	\$ 225	\$ 450	\$ 125	\$ 250	\$ 2,000.0	\$ 4,000.0	\$ 85	\$ 170
#1-11	FALSE	Temporary	\$ 0	\$ 1,040.0	SY	80	\$ 40	\$ 3,200.0	\$ 25	\$ 2,000.0	\$ 51	\$ 4,080.0	\$ 25	\$ 2,000.0	\$ 16	\$ 1,280.0	\$ 40	\$ 3,200.0	\$ 37.5	\$ 3,000.0	\$ 13	\$ 1,040.0
#1-12	FALSE	Bituminou:	\$ 0	\$ 9,750.0	SY	130	\$ 87	\$ 11,310.0	\$ 78	\$ 10,140.0	\$ 260	\$ 33,800.0	\$ 100	\$ 13,000.0	\$ 137	\$ 17,810.0	\$ 105	\$ 13,650.0	\$ 75	\$ 9,750.0	\$ 190	\$ 24,700.0
#1-13	FALSE	E&S Contr	\$ 0	\$ 250	Lump Sum	1	\$ 2,000.0	\$ 2,000.0	\$ 750	\$ 750	\$ 640	\$ 640	\$ 1,500.0	\$ 1,500.0	\$ 1,320.0	\$ 1,320.0	\$ 500	\$ 500	\$ 500	\$ 500	\$ 250	\$ 250
#1-14	FALSE	Traffic Con	\$ 0	\$ 250	Lump Sum	1	\$ 17,000.0	\$ 17,000.0	\$ 4,000.0	\$ 4,000.0	\$ 1,600.0	\$ 1,600.0	\$ 5,000.0	\$ 5,000.0	\$ 550	\$ 550	\$ 250	\$ 250	\$ 1,000.0	\$ 1,000.0	\$ 450	\$ 450
#1-15	FALSE	Mobilizati	\$ 0	\$ 2,800.0	Lump Sum	1	\$ 24,000.0	\$ 24,000.0	\$ 7,000.0	\$ 7,000.0	\$ 13,000.0	\$ 13,000.0	\$ 5,000.0	\$ 5,000.0	\$ 8,800.0	\$ 8,800.0	\$ 2,800.0	\$ 2,800.0	\$ 8,000.0	\$ 8,000.0	\$ 5,000.0	\$ 5,000.0
#1-16	FALSE	Concrete R	\$ 0	\$ 4,250.0	SY	17	\$ 420	\$ 7,140.0	\$ 300	\$ 5,100.0	\$ 640	\$ 10,880.0	\$ 250	\$ 4,250.0	\$ 355	\$ 6,035.0	\$ 650	\$ 11,050.0	\$ 300	\$ 5,100.0	\$ 1,000.0	\$ 17,000.0