				Chivers Construction Company, Inc.		Konzel Construction Co., Inc.		Wilson Excavating	
			Total Cost	$ 8,802,671.0		$ 8,200,000.0		$ 7,696,852.0	
#	Items	QuantityRequired	UnitofMeasure	UnitPrice	TotalCost	UnitPrice	TotalCost	UnitPrice	TotalCost
1									
#1-1	Abandonment of Inactive Service Connection	10	EA	$ 752	**$ 7,520.0**	$ 1,250.0	$ 12,500.0	$ 1,800.0	$ 18,000.0
#1-2	Replacement of Service Connection - 3/4" CORP. STOP ADAPTOR/CURB STOP/CURB BOX & COVER	45	EA	$ 1,627.0	**$ 73,215.0**	$ 2,500.0	$ 112,500.0	$ 2,600.0	$ 117,000.0
#1-3	Replacement of Service Connection - 1" CORP. STOP ADAPTOR/CURB STOP/CURB BOX & COVER	1	EA	$ 1,657.0	**$ 1,657.0**	$ 5,000.0	$ 5,000.0	$ 2,700.0	$ 2,700.0
#1-4	Replacement of Service Connection - 1.5" CORP. STOP ADAPTOR/CURB STOP/CURB BOX & COVER	1	EA	$ 2,885.0	**$ 2,885.0**	$ 6,000.0	$ 6,000.0	$ 3,400.0	$ 3,400.0
#1-5	Replacement of Service Connection - 2" CORP. STOP ADAPTOR/CURB STOP/CURB BOX & COVER	1	EA	$ 3,626.0	**$ 3,626.0**	$ 7,000.0	$ 7,000.0	$ 4,200.0	$ 4,200.0
#1-6	COPPER TUBE 3/4" TYPE K	39400	LF	$ 12.9	$ 508,260.0	$ 1	**$ 39,400.0**	$ 1	**$ 39,400.0**
#1-7	COPPER TUBE 1" TYPE K	400	LF	$ 12.9	$ 5,160.0	$ 2	**$ 800**	$ 2	**$ 800**
#1-8	COPPER TUBE 1.5" TYPE K	300	LF	$ 24.8	$ 7,440.0	$ 3	**$ 900**	$ 3	**$ 900**
#1-9	COPPER TUBE 2" TYPE K	100	LF	$ 32.2	$ 3,220.0000000000005	$ 4	**$ 400**	$ 4	**$ 400**
#1-10	Wrought Iron Service Connection - 3/4" through wall	59	EA	$ 3,150.0	**$ 185,850.0**	$ 4,500.0	$ 265,500.0	$ 3,500.0	$ 206,500.0
#1-11	Wrought Iron Service Connection - 3/4" through basement floor	1067	EA	$ 3,350.0	**$ 3,574,450.0**	$ 4,500.0	$ 4,801,500.0	$ 3,500.0	$ 3,734,500.0
#1-12	Wrought Iron Service Connection - 1" through wall	2	EA	$ 3,450.0	**$ 6,900.0**	$ 5,000.0	$ 10,000.0	$ 3,500.0	$ 7,000.0
#1-13	Wrought Iron Service Connection - 1" through basement floor	5	EA	$ 3,650.0	$ 18,250.0	$ 5,000.0	$ 25,000.0	$ 3,500.0	**$ 17,500.0**
#1-14	Wrought Iron Service Line Connection - 1.5" through wall	1	EA	$ 5,740.0	**$ 5,740.0**	$ 6,000.0	$ 6,000.0	$ 5,800.0	$ 5,800.0
#1-15	Wrought Iron Service Line Connection - 1.5" through basement floor	1	EA	$ 5,940.0	$ 5,940.0	$ 6,000.0	$ 6,000.0	$ 5,800.0	**$ 5,800.0**
#1-16	Wrought Iron Service Line Connection - 2" through wall	1	EA	$ 7,780.0	$ 7,780.0	$ 7,000.0	$ 7,000.0	$ 5,800.0	**$ 5,800.0**
#1-17	Wrought Iron Service Line Connection - 2" through basement floor	1	EA	$ 7,980.0	$ 7,980.0	$ 7,000.0	$ 7,000.0	$ 5,800.0	**$ 5,800.0**
#1-18	Curb Box Installation	489	EA	$ 786	$ 384,354.0	$ 400	$ 195,600.0	$ 125	**$ 61,125.0**
#1-19	Underground Service Line Investigation	1630	EA	$ 387	**$ 630,810.0**	$ 400	$ 652,000.0	$ 415	$ 676,450.0
#1-20	Private (In-House) Service Line Investigation	1630	EA	$ 105	$ 171,150.0	$ 125	$ 203,750.0	$ 70	**$ 114,100.0**
#1-21	2A Select Backfill	12521	CY	$ 36.5	$ 457,016.5	$ 25	**$ 313,025.0**	$ 25	**$ 313,025.0**
#1-22	Stone Driveway Restoration	75	SY	$ 11.9	$ 892.5	$ 1	**$ 75**	$ 10	$ 750
#1-23	Asphalt Driveway Restoration	100	SY	$ 87	$ 8,700.0	$ 1	**$ 100**	$ 148	$ 14,800.0
#1-24	Concrete Surface Restoration	2890	SY	$ 185	$ 534,650.0	$ 100	**$ 289,000.0**	$ 185	$ 534,650.0
#1-25	Brick Surface Restoration	30	SY	$ 245	$ 7,350.0	$ 12	**$ 360**	$ 310	$ 9,300.0
#1-26	Concrete Curb Restoration	3216	LF	$ 88	$ 283,008.0	$ 1.25	**$ 4,020.0**	$ 15	$ 48,240.0
#1-27	Bituminous Road Restoration - City of Erie - Temporary Pavement Repair	230	SY	$ 47	$ 10,810.0	$ 7	**$ 1,610.0**	$ 18	$ 4,140.0
#1-28	Bituminous Road Restoration - City of Erie - Permanent Pavement Repair	770	SY	$ 216	$ 166,320.0	$ 52.5	**$ 40,425.0**	$ 225	$ 173,250.0
#1-29	Traffic Control Systems	1	Lump Sum	$ 10,000.0	$ 10,000.0	$ 2,000.0	**$ 2,000.0**	$ 25,000.0	$ 25,000.0
#1-30	Pavement Markings	1	Lump Sum	$ 100	**$ 100**	$ 4,250.0	$ 4,250.0	$ 5,000.0	$ 5,000.0
#1-31	Allowance for the City of Erie Permit and Inspection Fee (Bidder MUST enter $289,586.00)	1	Lump Sum	$ 289,586.0	**$ 289,586.0**	$ 289,586.0	**$ 289,586.0**	$ 289,586.0	**$ 289,586.0**
#1-32	Allowance for the reinstallation/replacement of all shrubs, trees, planted, landscaped areas. (Bidder MUST enter $10,000.00)	1	Lump Sum	$ 10,000.0	**$ 10,000.0**	$ 10,000.0	**$ 10,000.0**	$ 10,000.0	**$ 10,000.0**
#1-33	Allowance for the City of Erie Plumbing Permit Fee (Bidder MUST enter $149,007.00)	1	Lump Sum	$ 149,007.0	**$ 149,007.0**	$ 149,007.0	**$ 149,007.0**	$ 149,007.0	**$ 149,007.0**
#1-34	Yard Restoration	4623	SY	$ 33	$ 152,559.0	$ 10	**$ 46,230.0**	$ 28	$ 129,444.0
#1-35	Allowance for additional pitcher filters needed for multi-unit building (Bidder MUST enter $13,485.00)	1	Lump Sum	$ 13,485.0	**$ 13,485.0**	$ 13,485.0	**$ 13,485.0**	$ 13,485.0	**$ 13,485.0**
#1-36	E&S Control	1	Lump Sum	$ 10,000.0	$ 10,000.0	$ 2,000.0	**$ 2,000.0**	$ 5,000.0	$ 5,000.0
#1-37	Mobilization/Demobilization/Insurance/Bonds	1	Lump Sum	$ 667,000.0	$ 667,000.0	$ 250,977.0	**$ 250,977.0**	$ 525,000.0	$ 525,000.0
#1-38	Allowance for Type K Copper Tube (Bidder MUST enter $420,000.00)	1	Lump Sum	$ 420,000.0	**$ 420,000.0**	$ 420,000.0	**$ 420,000.0**	$ 420,000.0	**$ 420,000.0**