

| #     | Items   | Quantity | Re       | UnitofMeasure | Total Cost | CRS Contracting LLC |             | Cronin Enterprises Civil & Rail Division LLC |           | J.S. Bova Excavating LLC |              | JET JACK   |              | John T Su  |           |
|-------|---|----------|----------|---------------|------------|---------------------|-------------|--|-----------|--------------------------|--------------|------------|--------------|------------|-----------|
|       |   |          |          |               |            | UnitPrice           | TotalCost   | UnitPrice                                    | TotalCost | UnitPrice                | TotalCost    | UnitPrice  | TotalCost    | UnitPrice  | UnitPrice |
| 1     |   |          |          |               |            |                     |             |  |           |                          |              |            |              |            |           |
| #1-1  | 0' - 12' 8" PVC Sanitary Sewer Pipe                 | 1020     | LF       |               | \$ 129.08  | \$ 131,661.6        | \$ 115.91   | \$ 118,228.2                                 |           | \$ 207                   | \$ 211,140.0 | \$ 180     | \$ 183,600.0 | \$ 80      |           |
| #1-2  | 16" Steel Casing Pipe w/ 8" PVC Sewer               | 45       | LF       |               | \$ 697.5   | \$ 31,387.5         | \$ 750      | \$ 33,750.0                                  |           | \$ 610                   | \$ 27,450.0  | \$ 550     | \$ 24,750.0  | \$ 500     |           |
| #1-3  | Wye Connection - 8" x 6" PVC                        | 4        | EA       |               | \$ 151.99  | \$ 607.96           | \$ 821.25   | \$ 3,285.0                                   |           | \$ 221                   | \$ 884       | \$ 500     | \$ 2,000.0   | \$ 15      |           |
| #1-4  | 6" Service Sewer                                    | 200      | LF       |               | \$ 85.73   | \$ 17,146.0         | \$ 100.33   | \$ 20,066.0                                  |           | \$ 85                    | \$ 17,000.0  | \$ 130     | \$ 26,000.0  | \$ 70      |           |
| #1-5  | Observation Port - Plastic Cap with Cast Iron Cover | 4        | EA       |               | \$ 599.69  | \$ 2,398.76         | \$ 2,344.14 | \$ 9,376.56                                  |           | \$ 1,075.0               | \$ 4,300.0   | \$ 2,000.0 | \$ 8,000.0   | \$ 500     |           |
| #1-6  | Manhole Barrel                                      | 50       | VF       |               | \$ 675.04  | \$ 33,752.0         | \$ 690.83   | \$ 34,541.5                                  |           | \$ 650                   | \$ 32,500.0  | \$ 650     | \$ 32,500.0  | \$ 525     |           |
| #1-7  | Standard Manhole Frame & Cover                      | 5        | EA       |               | \$ 657.7   | \$ 3,288.5          | \$ 1,180.6  | \$ 5,903.0                                   |           | \$ 6,166.0               | \$ 30,830.0  | \$ 850     | \$ 4,250.0   | \$ 500     |           |
| #1-8  | Plastic Inflow Protector                            | 5        | EA       |               | \$ 196.52  | \$ 982.6            | \$ 367.16   | \$ 1,835.8000000000002                       |           | \$ 1,160.0               | \$ 5,800.0   | \$ 200     | \$ 1,000.0   | \$ 100     |           |
| #1-9  | Select Backfill                                     | 100      | CY       |               | \$ 97.49   | \$ 9,749.0          | \$ 80.75    | \$ 8,075.0                                   |           | \$ 55                    | \$ 5,500.0   | \$ 35      | \$ 3,500.0   | \$ 50      |           |
| #1-10 | Trench Plugs  | 2        | EA       |               | \$ 631.69  | \$ 1,263.38         | \$ 2,205.69 | \$ 4,411.38                                  |           | \$ 100                   | \$ 200       | \$ 1,500.0 | \$ 3,000.0   | \$ 500     |           |
| #1-11 | Concrete Encasement                                 | 80       | LF       |               | \$ 92.36   | \$ 7,388.8          | \$ 198.23   | \$ 15,858.4                                  |           | \$ 331                   | \$ 26,480.0  | \$ 150     | \$ 12,000.0  | \$ 100     |           |
| #1-12 | Stone Driveway                                      | 50       | SY       |               | \$ 26.2    | \$ 1,310.0          | \$ 47.02    | \$ 2,351.0                                   |           | \$ 16                    | \$ 800       | \$ 25      | \$ 1,250.0   | \$ 53      |           |
| #1-13 | Mobilization/Demobilization (Max 3%)                | 1        | Lump Sum |               | \$ 7,785.0 | \$ 7,785.0          | \$ 4,442.74 | \$ 4,442.74                                  |           | \$ 13,300.0              | \$ 13,300.0  | \$ 7,000.0 | \$ 7,000.0   | \$ 5,000.0 |           |

| brick, Inc.        | KEYSTONE EXCAVATING & DEVELOPMENT LLC. |                        | Kukurin Contracting, Inc. |                   | Ligonier Construction |                    | Morgan Excavating L.P. |               | Quigley Development, Inc. |                    | Ramsey Construction Inc. |              | S&T Plumbing, LLC |                   | Verardi L   |
|--------------------|--|------------------------|---------------------------|-------------------|-----------------------|--------------------|------------------------|---------------|---------------------------|--------------------|--------------------------|--------------|-------------------|-------------------|-------------|
|                    | UnitPrice                              | TotalCost              | UnitPrice                 | TotalCost         | UnitPrice             | TotalCost          | UnitPrice              | TotalCost     | UnitPrice                 | TotalCost          | UnitPrice                | TotalCost    | UnitPrice         | TotalCost         | UnitPrice   |
| ,060.0             |  | \$ 227,568.74999999997 |                           | \$ 194,491.0      |                       | \$ 237,175.0       |                        | \$ 216,232.0  |                           | \$ 206,310.0       |                          | \$ 255,165.0 |                   | \$ 301,633.8      | \$ 258,568  |
| TotalCost          | UnitPrice                              | TotalCost              | UnitPrice                 | TotalCost         | UnitPrice             | TotalCost          | UnitPrice              | TotalCost     | UnitPrice                 | TotalCost          | UnitPrice                | TotalCost    | UnitPrice         | TotalCost         | UnitPrice   |
|                    |  |                        |                           |                   |                       |                    |                        |               |                           |                    |                          |              |                   |                   |             |
| <b>\$ 81,600.0</b> | \$ 104.09                              | \$ 106,171.8           | \$ 86                     | \$ 87,720.0       | \$ 115                | \$ 117,300.0       | \$ 94                  | \$ 95,880.0   | \$ 96                     | \$ 97,920.0        | \$ 99                    | \$ 100,980.0 | \$ 146.46         | \$ 149,389.2      | \$ 110.62   |
| \$ 22,500.0        | \$ 1,139.25                            | \$ 51,266.25           | \$ 495                    | \$ 22,275.0       | \$ 475                | <b>\$ 21,375.0</b> | \$ 1,018.0             | \$ 45,810.0   | \$ 972                    | \$ 43,740.0        | \$ 1,055.0               | \$ 47,475.0  | \$ 838            | \$ 37,710.0       | \$ 504.56   |
| <b>\$ 60</b>       | \$ 131.25                              | \$ 525.0               | \$ 180                    | \$ 720            | \$ 500                | \$ 2,000.0         | \$ 145                 | \$ 580        | \$ 300                    | \$ 1,200.0         | \$ 250                   | \$ 1,000.0   | \$ 135            | \$ 540            | \$ 1,021.21 |
| \$ 14,000.0        | \$ 68.25                               | \$ 13,650.0            | \$ 56                     | \$ 11,200.0       | \$ 50                 | <b>\$ 10,000.0</b> | \$ 98                  | \$ 19,600.0   | \$ 65                     | \$ 13,000.0        | \$ 76                    | \$ 15,200.0  | \$ 132            | \$ 26,400.0       | \$ 88.39    |
| \$ 2,000.0         | \$ 630                                 | \$ 2,520.0             | \$ 1,130.0                | \$ 4,520.0        | \$ 1,500.0            | \$ 6,000.0         | \$ 458                 | \$ 1,832.0    | \$ 1,200.0                | \$ 4,800.0         | \$ 1,015.0               | \$ 4,060.0   | \$ 374            | <b>\$ 1,496.0</b> | \$ 1,909.32 |
| \$ 26,250.0        | \$ 511.25                              | \$ 25,562.5            | \$ 610                    | \$ 30,500.0       | \$ 700                | \$ 35,000.0        | \$ 450                 | \$ 22,500.0   | \$ 375                    | <b>\$ 18,750.0</b> | \$ 460                   | \$ 23,000.0  | \$ 1,083.0        | \$ 54,150.0       | \$ 797.54   |
| \$ 2,500.0         | \$ 753.8                               | \$ 3,769.0             | \$ 485                    | <b>\$ 2,425.0</b> | \$ 600                | \$ 3,000.0         | \$ 630                 | \$ 3,150.0    | \$ 900                    | \$ 4,500.0         | \$ 6,400.0               | \$ 32,000.0  | \$ 754            | \$ 3,770.0        | \$ 1,605.71 |
| \$ 500             | \$ 182.26                              | \$ 911.3               | \$ 95                     | <b>\$ 475</b>     | \$ 200                | \$ 1,000.0         | \$ 100                 | \$ 500        | \$ 150                    | \$ 750             | \$ 130                   | \$ 650       | \$ 121            | \$ 605            | \$ 827.17   |
| \$ 5,000.0         | \$ 26.25                               | <b>\$ 2,625.0</b>      | \$ 47                     | \$ 4,700.0        | \$ 80                 | \$ 8,000.0         | \$ 45.5                | \$ 4,550.0    | \$ 65                     | \$ 6,500.0         | \$ 82                    | \$ 8,200.0   | \$ 46.2           | \$ 4,620.0        | \$ 78.64    |
| \$ 1,000.0         | \$ 892.5                               | \$ 1,785.0             | \$ 520                    | \$ 1,040.0        | \$ 1,000.0            | \$ 2,000.0         | \$ 3,700.0             | \$ 7,400.0    | \$ 750                    | \$ 1,500.0         | \$ 1,500.0               | \$ 3,000.0   | \$ 3,297.0        | \$ 6,594.0        | \$ 2,294.79 |
| \$ 8,000.0         | \$ 149.63                              | \$ 11,970.4            | \$ 280                    | \$ 22,400.0       | \$ 300                | \$ 24,000.0        | \$ 106                 | \$ 8,480.0    | \$ 105                    | \$ 8,400.0         | \$ 140                   | \$ 11,200.0  | \$ 95.47          | \$ 7,637.6        | \$ 200.83   |
| \$ 2,650.0         | \$ 26.25                               | \$ 1,312.5             | \$ 15                     | \$ 750            | \$ 20                 | \$ 1,000.0         | \$ 7                   | <b>\$ 350</b> | \$ 25                     | \$ 1,250.0         | \$ 48                    | \$ 2,400.0   | \$ 56.04          | \$ 2,802.0        | \$ 144.02   |
| \$ 5,000.0         | \$ 5,500.0                             | \$ 5,500.0             | \$ 5,766.0                | \$ 5,766.0        | \$ 6,500.0            | \$ 6,500.0         | \$ 5,600.0             | \$ 5,600.0    | \$ 4,000.0                | <b>\$ 4,000.0</b>  | \$ 6,000.0               | \$ 6,000.0   | \$ 5,920.0        | \$ 5,920.0        | \$ 5,868.0  |

**andscapes LLC W.A. Petrakis Contracting, LLC.**

|                  |            |               |
|------------------|------------|---------------|
| 3.63999999998    |            | \$ 268,600.0  |
| TotalCost        | UnitPrice  | TotalCost     |
|                  |            |               |
| \$ 112,832.4000  | \$ 147     | \$ 149,940.0  |
| \$ 22,705.2      | \$ 730     | \$ 32,850.0   |
| \$ 4,085.08      | \$ 2,870.0 | \$ 11,480.0   |
| \$ 17,678.0      | \$ 55      | \$ 11,000.0   |
| \$ 7,637.28      | \$ 3,670.0 | \$ 14,680.0   |
| \$ 39,877.0      | \$ 440     | \$ 22,000.0   |
| \$ 8,028.85      | \$ 735     | \$ 3,675.0    |
| \$ 4,135.8499999 | \$ 95      | <b>\$ 475</b> |
| \$ 7,864.0       | \$ 52      | \$ 5,200.0    |
| \$ 4,589.58      | \$ 750     | \$ 1,500.0    |
| \$ 16,066.400000 | \$ 105     | \$ 8,400.0    |
| \$ 7,201.000000  | \$ 8       | \$ 400        |
| \$ 5,868.0       | \$ 7,000.0 | \$ 7,000.0    |